
TOWN OF CHILMARK

REQUEST FOR PROPOSALS

FOR FY 2009 VALUATION UPDATE OF

REAL PROPERTY VALUES

Pursuant to Chapter 797 of the Acts of 1979, the Town of Chilmark is requesting proposals to update
real  property values as part of the FY2009 Triennial Recertification of Property Values.

Specifications for the project are available at the Assessors’ Office in the Town Hall during normal
business hours.  The Request for Proposals will be mailed upon request.  All proposals must be submitted
to the Board of Assessors, P.O. Box 119, 401 Middle Rd. Chilmark, Massachusetts, 02535, and marked “Real
property  Valuation Update Program FY2009" All proposals must be received by the Board of Assessors no
later than February 15, 2008, 4:30 p.m.   Maximum time for proposal acceptance by the governmental body
will be 30 days from the date of the deadline.



PART ONE - PROPOSAL REQUIREMENTS

The Chilmark Board of Assessors requests proposals to perform the triennial certification of real
property pursuant to the General Laws of the commonwealth of Massachusetts.  Contractors
interested in providing the revaluation services set forth in the attached statement of services and
general conditions are invited to deliver (2) copies each of separate price  and non-price proposals
to the Board of Assessors, no later than February 15, 2008, 4:30 p.m. The Town reserves the right
to accept or reject any or all bids, to waive any informality in a bid, and to award the contract as they
shall decide shall be in the best interest of the Town.

All proposals sealed, addressed to the Board of Assessors, P.O. Box 119, 401 Middle Rd.  Chilmark, MA 02535, and

marked:

FY 2009 Real Property Valuation Update Program - Non-Price Proposal

FY 2009 Real Property Valuation Update Program - Price Proposal

NOTE: It is mandatory that price and non-price (technical) proposals be submitted in separate sealed
envelopes, clearly marked. Two (2) copies of each proposal are required.

All information pertaining to the contractor’s technical and management approach to completing this
project, as well as the proposed cost, timetable and staffing plan, shall be presented in the proposal.
Contractors shall submit separate price and non-price (or technical) proposals. The non-price
proposal must, at  the very least,  address and comply with all minimum requirements set forth in
this Request for Proposals in order to be considered responsive. A proposer may correct, modify or
withdraw a bid by sealed written notice clearly marked as a correction, modification or withdrawal
and received by the Board of Assessors at any time prior to the time and date set forth for proposal
submission.

The Town of Chilmark has installed Mass Appraisal software from DataNational Corporation of
Pembroke, Massachusetts. The software and complete real estate database are loaded on personal
computers on a UNIX server system in the Assessors office. Any contractor bidding on this project
must be willing to use Excel  software to conduct the valuation update.

In addition to utilizing the Excel software to conduct the Market Analysis and Valuation, the
Contractor must provide an Income Capitalization Approach, either using Excel or providing
alternative data.

In addition to addressing each of the items in the Specifications, the Contractor must submit, as part
of its proposal, the following information:

1. A Letter of Transmittal signed by the individual authorized to negotiate for and contractually
bind the Contractor stating the offer will be effective for at least sixty (60) Calendar Days



from the submission of proposals deadline.
2. Evidence of  financial stability must be submitted. The Assessors reserve the right to request

a copy of the Financial Statements for the Contractor’s most recent Fiscal Year and any
additional financial information relative to the Contractor’s financial stability.

3. A list of Massachusetts Municipalities for which the Contractor has completed Revaluation
Programs.

4. A list of the Revaluation Contracts for which the Contractor is currently committed.

5. Written assurances that the Contractor has a complete knowledge and understanding of
Department of Revenue Certification Requirements and that all work performed shall meet
those requirements.

6. A complete Certificate of Non-Collusion and Tax Attestation Form (blank forms  attached).

The Town reserves the right to amend this request for Proposals at any time prior to the deadline for
submission of Proposals, or to waive any informalities in the Proposals, and to reject any or all
Proposals received if they determine it to be in the best interests of the Town.  The successful
proposal is subject to acceptance by the Board of Assessors and the Board of Selectmen.  The Town
currently utilizes DataNational Corporation of Pembroke, Massachusetts as a consultant. Any
proposal must address the method and costs associated with the conversion of any data which will
be used with the installed software for the method of maintaining both the data and the values in
future years.



CERTIFICATE OF NON-COLLUSION & TAX ATTESTATION

I, _______________________________, authorized signatory for
  (Name & Title)

_________________________________, whose principal place of business
(Offeror)

is at _________________________________________________________,

do hereby certify under pains of perjury that ____________________________
                                                                                           (Offeror)

has complied with all the laws of the Commonwealth relating to taxes and is not currently in
arrears in the payment of any obligation due and owing the Commonwealth of Massachusetts or
any department or unit thereof.

The following certification required by Massachusetts General Laws, C. 40, S. 4b-1/2:

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair
and made without collusion of fraud with any other person.  As used in this section the word
“person” shall mean any natural person, joint venture, partnership, corporation or other business
or legal entity.

__________________________________
    AUTHORIZED SIGNATURE

__________________________________
COMPANY

__________________________________
DATE

  



PRICE PROPOSAL --- REAL ESTATE

This form will be used by Contractors as their Price Proposal, for the purposes of compliance with
Chapter 30B of the Massachusetts General Laws. Contractors must fill out this form in its entirety
and submit it in a separate envelope as their Price Proposal.  Additional entries may be made where
appropriate; the intended use of a subcontractor for any or all work to be performed within the scope
of this project must be stated separately.

Sales Analysis and Verification $

Land Value Analysis & Valuation $

Building Value Analysis & Valuation $

Commercial & Industrial Analysis & Valuation $

Certification Assistance $

Project Finalization and Documentation $

Total Project Price $

Optional Items:
Field Review of Value Estimates :

25% of all parcels $
50% of all parcels $

          100% of all parcels $
          100% Commercial & Industrial Class Properties $

Defense of Values (Per Diem Rate) $

Extra Work (hourly rate) $



PART TWO — MINIMUM EVALUATION CRITERIA

Contractors must meet all provisions of the criteria as set forth below to qualify for consideration
in the Comparative Evaluation Criteria. Any Contractor who does not satisfy this will be
specifically rejected as non-responsive. All Contractors must submit all necessary client lists,
resumes and other pertinent information order to evidence levels of experience and competence
in answering minimum and comparative evaluation criteria.

1. The proposed project director must have a minimum of 4 years’ experience in project
director capacity relative to real property valuation.

2. The Contractor must evidence the successful completion of at least two (2) Valuation
Update projects for the purpose of Certification in communities in Massachusetts.

3. Cost of the Project will be considered, but will not be the sole basis for evaluation.
Contractors must demonstrate they are qualified and responsible.

4. The proposed Project timetable must have a project completion date on or before August
31, 2008

5. All contractors must demonstrate that they can complete the project by this date. Any
proposal that reflects anything beyond this date will be rejected as unacceptable.



PART THREE — COMPARATIVE EVALUATION CRITERIA

Contractors who satisfy all provisions of the Minimum Evaluation Criteria as set forth herein will
be evaluated by the Board of Assessors using the measures as set forth below. All contractors
eligible for rating through this section will be rated for each of the categories through the
following distinctions:

A. Unacceptable
B. Not Advantageous
C. Advantageous
D. Highly Advantageous

1. Contractor’s experience with other Revaluation Programs in Massachusetts.

A. Unacceptable
No experience in Massachusetts.

B.         Not Advantageous
One successful recent Revaluation in Massachusetts.

C. Advantageous
Three successful recent Revaluations in Massachusetts.

D. Highly Advantageous
Four or more successful recent Revaluations in Massachusetts.

2. Contractor’s ability to utilize existing data base and software. The Town of Chilmark has
Mass Appraisal software provided by DataNational Corporation of Pembroke,
Massachusetts installed on personal computers on a UNIX server system in the Assessors
office.

A. Unacceptable
No experience utilizing a mass appraisal software system.

B. Not Advantageous
One successful Revaluation experience utilizing a mass appraisal software system.

C. Advantageous
Two to three successful Revaluations utilizing a mass appraisal software system.

D. Highly Advantageous
Four or more successful Revaluations utilizing a mass appraisal software system.

3. Qualifications and experience of Staff to be assigned to this particular project.

A. Unacceptable
No mass appraisal experience.



B. Not Advantageous
Mass appraisal experience of some of the Staff as Commercial Appraiser or
Senior Residential Appraiser.

C. Advantageous
Mass Appraisal experience of all the Staff as Commercial Appraiser or Senior
Residential Appraiser.

D. Highly Advantageous
Mass Appraisal experience of the Staff as Chief Assessor, Project Supervisor,
Commercial Appraiser or Senior Residential Appraiser.

4. Level of satisfaction with Contractor’s performance in other Massachusetts Cities and
Towns for which the Contractor has performed Revaluation.

A. Unacceptable
More than one City or Town reporting difficulty with Contractor’s performance.

B. Not Advantageous
One City or Town reporting difficulty with Contractor’s performance.

C. Advantageous
No City or Town reporting difficulty with Contractor’s performance and at least
one City or Town reporting high satisfaction.

D. Highly Advantageous
More than two Cities or Towns reporting high satisfaction and no City or Town
reporting poor performance.

5. Contractor’s financial stability

A. Unacceptable
Proposer insolvent.

B. Not Advantageous
Proposer’s circumstances suggest financial stability.

C. Advantageous
Proposer appears to be financially stable.

D. Highly Advantageous
Proposer appears to have long-term financial stability.



PART FOUR — STATEMENT OF SERVICES

SECTION 1: PROFILE OF CHILMARK

Chilmark is located on Martha’s Vineyard Island in Dukes County, Massachusetts and
contains approximately the following number of parcels.

Improved Residential 1251
Vacant Residential   970
Mixed Use       5
Commercial     22
Industrial       2
Chapter Land     12
Commercial Personal Property     33
Exempt   148

SECTION 2: SCOPE OF PROJECT

A. Subject to the Terms and Conditions of this Statement of Services, the Contractor will
value the types of property identified in Section 1 in compliance with the General
Laws of the Commonwealth of Massachusetts.

B. The Contractor will determine the Full and Fair Cash Value of all property so
described and its Usage Classification as defined in Chapter 59 of the General Laws of
the Commonwealth of Massachusetts.

C. The Valuation and Use of all property so described shall be determined as of January
1, 2008.

SECTION 3: RESPONSIBILITIES OF THE PARTIES

A. Board of Assessors: Throughout the Project, the Board of Assessors will receive
periodic reports (no less than monthly) from the Contractor that will review and
evaluate the progress of the Project, and the Board will promptly notify the Contractor
as to whether the work performed is satisfactory and timely.

B. The Town shall provide the data described in this section (section three) on or before
March 15, 2008, unless otherwise specified or agreed upon at commencement of the
Project. The Town shall continuously and currently update the information referred to
in this section through December 31, 2007.

C. The Town shall provide one (1) set of Tax Maps covering all parcels, correct and
current as of the most recent Tax Year.

D. The Town shall continuously and currently provide all Sales Information available to it
with respect to the Transfer of parcels occurring from January 1, 2007 and ending
December 31, 2007. Sales data provided shall include preliminary non-arms length
coding and shall be reviewed and corrected during the Project.



E. The Town shall make available to the Contractor existing Property Records, or copies
thereof. The Contractor shall be responsible for the safekeeping of the records while in
its possession. If the Town is in need of any such record while it is in the possession of
the Contractor, the Contractor shall provide it to the Town upon request as soon as
possible without causing undue disruption to the Work Schedule of the Contractor.

F. The Town shall further assist the Contractor by providing or making available such
other information which it possesses or which is conveniently available to it,
including, but not limited to, General Assessment Records and magnetic tapes and tape
format/layouts containing pertinent information and data.

G. The Town shall be required to provide such materials and data in original or duplicated
form at the Town option, but in no event shall the Town be required to provide such
which is not reasonably available to it. The Contractor presents that it is aware of the
resources of the Town and its limitations and, therefore, will require only that
additional material and data which is currently available to the Town or which may
come into its possession from time to time through the normal course of events.

H. The Town shall provide the Contractor with all Property Inventory Data, both legal and
appraisal data as shown on the property record current cards, updated to January 1,
2008.

I. The Town shall be responsible for the postage and mailing of Income and Expense
Forms.

J. CONTRACTOR: The Contractor will be responsible for fulfilling all requirements
stated in this Statement of Services in a timely fashion and in a professional and
satisfactory manner.

 SECTION 4: PROJECT REQUIREMENTS

A. PROJECT TIMETABLE AND WORKPLAN: FROM TO

Project Commencement
Local Staff Training
Sales Analysis and Verification
Valuation
Field Review of Value Estimates
Assessors Review of Values
Final Work Products Delivered for Review
Department of Revenue Preliminary Review For Certification
Project Completion

B. PUBLIC RELATIONS:

The Assessors and the Contractor will cooperate in maintaining good Public Relations
throughout the period of this Project.

C.       LOCAL STAFF TRAINING



Training for the Board of Assessors and Staff will consist of On-Site Training, and will
include, but not be limited to, the Assessors and Office Staff working with the
Contractor in the appropriate phases of this Project. Instruction will include, but not be
limited to, topics such as Data Management, Sales Collection, Verification and
Management, Appraisal Methodology with examples, Field Review Procedures,
Income and Expense Data Analysis in order to keep such schedules current.

D.        SALES VERIFICATION

The Contractor will work closely with the Assessors’ Office in analyzing the sales
transactions which have occurred during the base period for the revaluation program. 

E.        VALUATION TESTING

The Contractor will use data which has been drawn off the DataNational appraisal
system and transferred to an Excel spreadsheet to conduct an initial sales ratio analysis
and a series of follow-up rounds of sales ratio analysis. Based on the analysis work, the
Contractor will make adjustments to existing tables and if necessary, new tables will
be created. The objective of this effort will be the production by the DataNational
appraisal system of certifiable values in all classes of property being valued. This
valuation testing phase will be conducted in conformity with the DOR guidelines.  

The Contractor will work closely with the Assessors’ Office to develop vacant land
sale and land residual derived valuation schedules which will be converted to the
DataNational appraisal format.

When workable land table revisions have been made, the Contractor will analyze the
building values with a view to making whatever changes are necessary to bring about
total land and building values which meet the sales ratio standards of the DOR. This
process will involve the use of stratified sales ratio studies which will be run by such
categories as neighborhood, house style, lot size, price quartile, year built range and
grade. Each series of sales ratio studies will be followed by the careful addition of any
needed adjustments to the land and building cost tables. This will be repeated until the
DataNational appraisal system is set to produce assessed values on the sale properties
which met the certification standards of the DOR.

All Valuation Testing must be reviewed and approved by the Board of Assessors
before commencement of the Valuation Production.

F.        COMMERCIAL PROPERTIES

The Contractor will perform all of the appraisal functions necessary to meet the DOR
requirements to produce market level, defensible commercial and industrial values.
This will include an analysis of any commercial properties which have sold since the
last valuation update.



Income and expense questionnaires will be analyzed by the Contractor. Based on this
effort, schedules of economic rents, vacancy rates, expense ratios and capitalization
rates will be developed. The Contractor will meet the DOR requirement for valuation
of income-producing properties by developing two approaches to value.

The Contractor will develop Commercial land values through an analysis of land sales,
land residuals from sales and reliable income approach values.

G.        FINAL VALUATION

The DataNational appraisal system will be used for valuation. All values resulting
from the Valuation Update project will be available to the Board of Assessors for Final
Review and for a determination as to whether the Contractor’s Work Product is
satisfactory for the purposes of requesting a Certification Review by the Commissioner
of Revenue. The Contractor will provide the Board of Assessors with all Valuation
Models and Schedules, Sales Analyses and Documents which are necessary to conduct
this review, including a printout by parcel number, with old and new values and
percent change in value.

H.        CERTIFICATION REVIEW

The Contractor will provide all documentation required by the DOR for Certification
Review and will be present with the Assessors during the DOR field visit. 

I..         DEFENSE OF VALUES

The Contractor will provide Expert Witnesses to represent the municipality at all
Appeals to any Court, the Appellate Tax Board or otherwise, of Valuations and/or
Classifications resulting from this Project. The Expert Witnesses will have performed
a Visual Review of the property. The Contractor will furnish these Services, including
Comprehensive Written Appraisal Reports if required, at a per diem rate acceptable to
both parties.

SECTION 5: CONTRACTOR PROJECT STAFFING

A. The Contractor will be responsible for the Supervision of all Phases of work in this
Project. 

B.  The Contractor will perform the Valuation Update in the Project time frame listed
in Section 4, utilizing staffing to achieve satisfactory results.

C. Resumes of each individual staff person will be provided to the Board of Assessors. 
They shall include prior work experience: dates, positions, responsibilities for each
employer, education and professional affiliations for each individual.

D. The Board of Assessors will notify the Contractor of the acceptance or rejection or any
staff substitutions within Fifteen (15) business days of the receipt of the proposed
changes. The Board of Assessors shall reserve the right to make the final determination
regarding the acceptability of proposed personnel changes.



SECTION 6: DELIVERABLE PRODUCTS 

A.  All documents, reports, records, data or other material in whatever form, manual or
mechanized, obtained or produced during the performance of this Project shall be the
sole property of the Town and shall be delivered during an appropriate Phase or at the
conclusion of the Project, as required by the Board of Assessors.

B. The documents, reports, records, data and other materials shall include, without
limitation, the following Deliverable Products:

1. Documents of Procedures used throughout the Project.

2. All Training Materials and Manuals used in any Phase of the Project.

3. All Data Collection and Valuation Manuals which will enable the Town to
maintain and update its values.

4. A detailed Cost Manual.

5. The Depreciation Schedule and source of information used for its development.

6. Income and Expense Statements.

7. All manual and computerized reports which support values and Valuation
Formulas.

8. All materials and documentation used on the Land Valuation effort.

9. Any Sales Ratio studies used in this Project.

10. Any documentation or spreadsheets required by the DOR as part of the
certification review process, whether or not specified in this document.

11. All computer-generated Valuation and technical documentation describing the
organization of data files and record format.

SECTION 7: PROJECT COST ESTIMATION

Contractors must complete the Price Proposal Form for the purposes of compliance with
Chapter 30B of the Massachusetts General Laws. Additional entries may be made where
appropriate; the intended use of a subcontractor for any or all work to be performed within the
scope of this project must be stated separately.

PART FIVE — GENERAL CONDITIONS

1. GENERAL CONDITIONS AND MANDATORY CONTRACTUAL
REQUIREMENTS



All bidding contractors, by the virtue of their proposal, agree to comply in full with all
conditions as set forth in any contractual agreement resulting from such proposal.

2. PROPOSAL RULES

This proposal is solicited and will be awarded pursuant to the “Uniform Procurement
Act,” Chapter 30B of the Massachusetts General Laws.

3. BASIS OF PROPOSAL AWARD

The Contract shall be awarded to the Contractor submitting the most advantageous
proposal,  taking into consideration the proposal’s relative merits and relative prices.
Price will not be  the sole determinant of the award. The Town of Chilmark Board of
Assessors will evaluate the relative merits of each proposal.

4. EXAMINATION

By submitting a proposal, the bidder warrants that he/she has examined the site of the
work, the specifications and drawings and is fully acquainted with all conditions and
restrictions pertaining to the work and the execution thereof. No claim for any extra or
extension of time  will be allowed for failure to observe this requirement.

5. ABILITY AND EXPERIENCE

1. The awarding authority will not award a contract to any proposer who cannot
furnish satisfactory evidence of ability and experience in this type of work and
who does not have sufficient plant and capital to complete the work within the
given time period.

2. The Awarding authority may make such investigations as it deems necessary to
determine the above, and bidder will furnish any information requested in this
regard and will furnish the same under an oath if required.

6. CERTIFICATE OF NON-COLLUSION AND TAX ATTESTATION FORM

All proposers must submit a form which incorporates both an attestation clause
regarding Massachusetts state tax returns and a certificate of non-collusion.

7. CORRECTIONS

Erasures and other changes in the bid must be explained or noted over the signature of
the bidder.  Maybe made up th the deadline, sealed.

8.         PAYMENTS SCHEDULE AND PENALTY

1.        Payments will be made to the Contractor monthly, based on the portion of Work
completed and delivered to the Assessors during the preceding month. No
payments will be made until the work is approved by the Board of Assessors.
The Assessors will review each monthly Invoice, and within twenty (20)



business days of its receipt, either approve it for payment or return it to the
Contractor with a written statement of reasons for its rejection. All Monthly
Progress Reports and Work Completed Forms are subject to the review of the
Massachusetts Department of Revenue for Certification purposes.

2.  If the Board of Assessors determines that, due to the fault of the Contractor, the
Project is not progressing satisfactorily, Fifty Percent (50%) of the monthly bill
can be retained. If the problem is rectified within thirty (30) calendar days to
the satisfaction of the Assessors, the Fifty Percent (50%) will be paid at this
time. If the problem is not rectified within the stated thirty (30) day period, the
Assessors will determine whether the Fifty Percent (50%) will be retained until
the satisfactory Completion of all Terms of this Agreement.

9. COMPLIANCE WITH APPLICABLE LAWS

1. The contract will be governed by and construed in accordance with the laws of
the Commonwealth of Massachusetts.

2. The contractor must affirm that he will conduct this project in compliance with
the General Laws of the Commonwealth of Massachusetts relating to property
assessment administration. Therefore, the contractor must have a complete
understanding of these laws. Furthermore, the contractor must be cognizant of
the role of the Massachusetts Department of Revenue in administering and
enforcing these laws, and must agree to comply with all regulations and
directives of the Department of Revenue.

3. The contractor must comply with all federal, state and municipal laws,
ordinances, rules and/or regulations, including labor laws and those against
discrimination, existing or adopted in the future which are applicable at any
time to the contractor pursuant to its obligations during this project. The
contractor and any of his subcontractors, agents, servants and/or employees will
obtain at their sole cost and expense all required permits, franchises, approvals,
licenses and/or certificates necessary for the performance of his obligations
pursuant to the agreement.

10. IDENTIFICATION

All the contractor field personnel will carry suitable ID cards which include an up-to-
date photograph.

11. PRIME CONTRACTOR RESPONSIBILITY

The Board of Assessors has single point responsibility for the entire project.
Subcontractors may be used, but the contractor will accept full responsibility for the
subcontractor’s performance. The contractor will not subcontract any of its work or
part thereof without prior written consent of the Board of Assessors.

12. ASSIGNMENT OF CONTRACT



The contractor will not assign or in any way transfer any interest in this agreement
without the prior written consent of the Board of Assessors, provided however, that
claims for money due or to become due to the contractor from the municipality
hereunder may be assigned to a bank, trust company, or other financial institution
without such consent so long as notice of any such assignment is furnished promptly to
the Board of Assessors. Any such assignment will be expressly made subject to all
defenses, set-offs, or counter-claims which would have been available to the Town
against the contractor in the absence of such assignment

13. OWNERSHIP AND CONFIDENTIALITY OF INFORMATION

1. All information acquired by the contractor from the Town, or from others at the
expense of the Town, in the performance of this agreement will be and remain
the property of the Town. This includes all records, data files, computer
records, worksheets, deliverable products (complete and incomplete) and all
other types of information prepared or acquired by the contractor in the
performance of this agreement.

2. The contractor recognizes that, in the performance of this agreement, it may
obtain or have access to confidential information, including information subject
to restrictions on its disclosure pursuant to the Massachusetts General Laws
Chapter 59 Section 52B, and agrees to comply with all laws and any
regulations, rules and guidelines promulgated thereunder regarding access to,
and disclosure of such information. The contractor further agrees that it will
inform each of its employees having any involvement with confidential
information of the laws, regulations,  rules and guidelines relating to
confidentiality and will, at the request of the Board of Assessors, have each
employee with access to such information sign a statement that they are aware
of and will abide by all such laws, regulations, rules and guidelines.

3. The contractor agrees that it will use this information only as required in the
performance of this agreement and will not, before or after the completion of
this agreement, otherwise use said information, nor copy nor reproduce the
same in any form, except pursuant to the sole written instructions of the Board
of Assessors. The  contractor further agrees to return said information to the
Town promptly at its request in whatever form it is maintained by the
contractor.

4. The contractor agrees to take all reasonable steps to ensure the confidentiality
and security of this information its possession or under its control.

5. In the event of the contractor’s failure to conform to the requirements set forth
above, the Town may terminate this agreement upon thirty (30) days written
notice, unless within such thirty (30) day period the failure to conform is cured.



 14.      INDEMNIFICATION

The contractor agrees to indemnify and hold the Town harmless against claims for
bodily injury, death and property damage which arise in the course of the contractor’s
performance of this project with respect to which the Town is free from negligence on
the part of itself, its employees and agents. The contractor will not be responsible for
damages or injunctive relief made against the contractor by third parties arising from
the non-negligent performance of this agreement.   

15.       INSURANCE REQUIREMENTS

The contractor will, at its own expense, maintain and keep in force all insurance
required by law for its employees; including disability, workman’s compensation,
unemployment, and public liability insurance, at least as hereinafter set forth so as to
protect it and the Town from claims for personal property injury and property damage
for the entire pendency of the project.

1. Comprehensive General and Public Liability Insurance Policy with the limits
of: Bodily Injury and Property Damage: One Million Dollars ($1,000,000.00)
per occurrence per claim; Personal Injury: One Million Dollars
($1,000,000.00); and an Umbrella, including Automobile Insurance: Three
Million Dollars ($3,000,000.00) per occurrence per claim.

2. All the insurance will be issued by an insurer licensed and authorized to do
business in Massachusetts. The contractor shall maintain insurance satisfactory
to the Town covering any and all property damage or bodily harm which may
be suffered by reason or negligence of the contractor, its employees or agents
during the execution of the Project. The said Certificate of Insurance will be
submitted to the Board of Assessors within fourteen (14) days of the signing of
the agreement. 

16.       FORCE MAJEURE

Neither party shall be liable to the other nor be deemed to be in breach under the
agreement for any failure to perform, including without limitation a delay in rendering
performance, due to causes beyond its reasonable control, such as an order, injunction,
judgement, or determination of any Court of the United States or of the
Commonwealth of Massachusetts, an Act of God, war, civil disobedience,
extraordinary weather conditions, labor disputes, or shortage or fluctuations in electric
power, heat, light or air conditioning. Dates or time of performance will be extended
automatically to the extent of such delays provided that the party whose performance is
affected notifies the other promptly of the existence and nature of such delay. It is
agreed, however, that since the performance dates of this contract are important to the
implementation of the entire revaluation program, continued failure to perform for
periods aggregating sixty (60) or more days, even for causes beyond the control of the
contractor, will be deemed to render performance impossible, and the Town will
thereafter have the right to terminate this agreement in accordance with the provisions
of the section entitled “Termination.”



17.       TERMINATION

A. Subject to the provisions of the section entitled “Force Majeure,” if either party
fails to fulfill, in a timely and satisfactory manner, their obligations under this
agreement, or violates any of the covenants, conditions or stipulations of this
agreement, which failure or violation will continue for twenty-one (21) days
after written notice of said failure or violation is received by the offending
party, then the opposing party will thereupon have the right to terminate this
agreement by giving written notice to the offending party of such termination
and specify the effective date thereof, at least seven (7) days before the
effective date of such termination.

B. In the event of termination, all finished work and documentation, complete and
incomplete, will, at the option of the Board of Assessors be delivered to them.
The contractor will be entitled to receive just and equitable compensation for
any work performed under this agreement completed prior to the date of
termination which is determined by the Board of Assessors to be satisfactory.

C.  Notwithstanding the above, in the event of termination, neither party will be
relived of liability by virtue of its breach of this agreement.

18.       CONFLICT OF INTEREST

A. The contractor agrees that to the extent that such law is applicable to the duties
it is to perform hereunder, it will comply with the provisions of Massachusetts
General Laws, Chapter 268A concerning conflict of interest. The contractor
covenants that it presently has no interest and will not acquire any interest,
direct or indirect, which would conflict in any manner or degree with the
performance of service required to be performed under this agreement.

B. The contractor will not employ as a director, officer, employee, agent,
contractor or subcontractor, directly or indirectly, any elected or appointed
official of the Town or any member of the immediate family of such official for
the duration of the Project. 

19. EFFECTIVENESS OF AGREEMENT

The effective date of this agreement will be the date upon which the agreement is
signed and executed by the contractor and the Town and is approved by the
Commissioner of Revenue as to form and content in accordance with Massachusetts
General Laws, Chapter 58 Section 1A and 830 Code of Massachusetts Regulations
58.04.
 


